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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/23/12                DISTRICT    : N2
     STATE/FEDERAL AID NO: T201206102       CONTRACT TIME :  180  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201206102
     PAVEMENT & REHABILITATION, NORTH II, 2012

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/16/12 to vendor DAISY CONSTRUCTION COMPANY

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     4,072,094.46    101.9610% 100.0000%
   1    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     3,993,777.71    100.0000%  98.0767%
   2    GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720            $     4,035,271.91    101.0390%  99.0957%
   3    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     4,106,866.30    102.8316% 100.8539%
   4    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     4,535,593.31    113.5665% 111.3823%
                       A-DEL CONSTRUCTION COMPANY, INC.                                                    IRREGULAR
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 225.000  TON  |      40.00000        9000.00|      34.00000        7650.00|      50.00000       11250.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 930.000  TON  |      25.00000       23250.00|      18.00000       16740.00|      11.00000       10230.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401755                  50.000  TON  |      10.00000         500.00|      32.00000        1600.00|      28.00000        1400.00

  RECYCLED ASPHALT PAVEMENT MILLINGS FOR  |                             |                             |
  ROADWAY EDGE                            |                             |                             |
0040 401823                1900.000  TON  |      60.00000      114000.00|      75.00000      142500.00|      89.00000      169100.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0050 401827                4400.000  TON  |      57.00000      250800.00|      68.00000      299200.00|      67.00000      294800.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |
0060 401833               17700.000  TON  |      67.00000     1185900.00|      74.60000     1320420.00|      70.00000     1239000.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0070 402000                 225.000  TON  |     100.00000       22500.00|      75.00000       16875.00|     120.00000       27000.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 406001               34500.000  SYIN |       1.50000       51750.00|       1.80000       62100.00|       1.40000       48300.00
  HOT-MIX PATCHING                        |                             |                             |
0090 701020                1000.000  LF   |      25.00000       25000.00|      42.00000       42000.00|      42.00000       42000.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 1-8                      |                             |                             |
0100 705001                6200.000  SF   |       7.00000       43400.00|       9.40000       58280.00|       9.30000       57660.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0110 705007                 630.000  SF   |      35.00000       22050.00|      36.60000       23058.00|      36.00000       22680.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0120 705008                 680.000  SF   |      15.00000       10200.00|      13.00000        8840.00|      13.00000        8840.00
  CURB RAMP, TYPE 1                       |                             |                             |
0130 705009                7550.000  SF   |      15.00000      113250.00|      13.00000       98150.00|      13.00000       98150.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0140 705010                 520.000  SF   |      15.00000        7800.00|      13.00000        6760.00|      13.00000        6760.00
  CURB RAMP, TYPE 5                       |                             |                             |
0150 708060                  12.000  EACH |     250.00000        3000.00|     260.00000        3120.00|     336.00000        4032.00
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0160 708061                  12.000  EACH |     275.00000        3300.00|     340.00000        4080.00|     336.00000        4032.00
  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             |

0170 710001                 222.000  EACH |    1000.00000      222000.00|     850.00000      188700.00|    1190.00000      264180.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0180 710002                  44.000  EACH |     750.00000       33000.00|     650.00000       28600.00|     824.00000       36256.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0190 743003                 275.000  EADY |      30.00000        8250.00|      20.00000        5500.00|      52.00000       14300.00
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  30.000  EADY |      75.00000        2250.00|      65.00000        1950.00|      75.00000        2250.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743005                 610.000  EADY |      40.00000       24400.00|      40.00000       24400.00|      74.00000       45140.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |
0220 743007                3490.000  HOUR |      75.00000      261750.00|      75.00000      261750.00|      75.00000      261750.00
  TRAFFIC OFFICERS                        |                             |                             |
0230 743010                 245.000  EADY |     110.00000       26950.00|     150.00000       36750.00|     160.00000       39200.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0240 743050                9510.000  HOUR |      52.90000      503079.00|      52.90000      503079.00|      52.90000      503079.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0250 743062                 951.000  HOUR |      76.71000       72951.21|      76.71000       72951.21|      76.71000       72951.21
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |

0260 744505                  16.000  EACH |     450.00000        7200.00|     315.00000        5040.00|     230.00000        3680.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0270 744506                   1.000  EACH |    1750.00000        1750.00|    2720.00000        2720.00|    2110.00000        2110.00
  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             |
  POLYMER CONCRETE                        |                             |                             |
0280 744520                   4.000  EACH |     850.00000        3400.00|     700.00000        2800.00|     990.00000        3960.00
  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
0290 744523                  13.000  EACH |    1175.00000       15275.00|    1045.00000       13585.00|    1610.00000       20930.00
  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |

0300 744525                  14.000  EACH |     400.00000        5600.00|     260.00000        3640.00|     580.00000        8120.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0310 745527                 371.000  LF   |      15.00000        5565.00|      13.00000        4823.00|      12.20000        4526.20
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0320 745533                  58.000  LF   |       5.00000         290.00|       8.00000         464.00|       2.80000         162.40
  SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |
0330 745535                 109.000  LF   |       5.00000         545.00|       4.25000         463.25|       2.20000         239.80
  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |
0340 745542                 304.000  LF   |      28.00000        8512.00|      26.00000        7904.00|      25.00000        7600.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0350 745543                  39.000  LF   |      45.00000        1755.00|      68.00000        2652.00|     103.00000        4017.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0360 745544                 215.000  LF   |       9.00000        1935.00|      15.00000        3225.00|       8.30000        1784.50
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0370 746774               25260.000  LF   |       9.00000      227340.00|       6.80000      171768.00|       7.20000      181872.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0380 746776                 315.000  EACH |     100.00000       31500.00|      99.00000       31185.00|     111.00000       34965.00
  LOOP DETECTOR SPLICE                    |                             |                             |

0390 746830                   1.300  CY   |     800.00000        1040.00|     415.00000         539.50|     980.00000        1274.00
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0400 746850                   9.000  EACH |     800.00000        7200.00|     522.00000        4698.00|     840.00000        7560.00
  POLE BASE, TYPE 4                       |                             |                             |
0410 748015               19305.000  SF   |       3.00000       57915.00|       2.77000       53474.85|       2.75000       53088.75
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0420 748019              279245.000  LF   |       0.20000       55849.00|       0.19000       53056.55|       0.20000       55849.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0430 748026               38465.000  SF   |       1.00000       38465.00|       0.48000       18463.20|       0.48000       18463.20
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0440 748033                 370.000  LF   |       2.50000         925.00|       1.05000         388.50|       1.00000         370.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 5"                 |                             |                             |
0450 748502                 710.000  EACH |      35.00000       24850.00|      24.00000       17040.00|      24.00000       17040.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0460 748548              142695.000  LF   |       0.35000       49943.25|       0.27000       38527.65|       0.27000       38527.65
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0470 748549                 380.000  LF   |       2.00000         760.00|       0.55000         209.00|       0.54000         205.20
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |
0480 749687                  54.000  EACH |      75.00000        4050.00|      48.00000        2592.00|      47.00000        2538.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
0490 749688                  22.000  EACH |      50.00000        1100.00|      68.00000        1496.00|      67.00000        1474.00
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0500 749690                   8.000  SF   |      20.00000         160.00|      13.00000         104.00|      12.00000          96.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
0510 758000                 810.000  SY   |      25.00000       20250.00|      18.00000       14580.00|      26.00000       21060.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/27/12
                                                                                                                   PAGE : 004 -5
                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0520 760502                1000.000  SYIN |       1.50000        1500.00|       3.50000        3500.00|       2.50000        2500.00
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0530 760507              389300.000  SYIN |       0.75000      291975.00|       0.35000      136255.00|       0.33000      128469.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0540 761001                 400.000  SY   |      13.00000        5200.00|       7.50000        3000.00|      21.00000        8400.00
  BUTT JOINTS, HOT MIX                    |                             |                             |
0550 762001                3400.000  LF   |       2.00000        6800.00|       0.84000        2856.00|       2.60000        8840.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0560 762002                 100.000  LF   |       5.00000         500.00|       4.00000         400.00|       5.20000         520.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0570 763000                          LUMP |   75025.00000       75025.00|   55000.00000       55000.00|   31500.00000       31500.00

  INITIAL EXPENSE                         |                             |                             |
0580 763621                  28.500  HOUR |      90.00000        2565.00|     150.00000        4275.00|     140.00000        3990.00
  CONSTRUCTION ENGINEERING, REHABILITATIO |                             |                             |
0590 763643                          LUMP |   75025.00000       75025.00|   98000.00000       98000.00|   75200.00000       75200.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     4,072,094.46|           $     3,993,777.71|           $     4,035,271.91
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,072,094.46|           $     3,993,777.71|           $     4,035,271.91
====================================================================================================================================
     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/27/12
                                                                                                                   PAGE : 004 -6
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 225.000  TON  |      29.00000        6525.00|      29.00000        6525.00|
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 930.000  TON  |      20.00000       18600.00|      16.00000       14880.00|
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401755                  50.000  TON  |      26.50000        1325.00|      32.00000        1600.00|

  RECYCLED ASPHALT PAVEMENT MILLINGS FOR  |                             |                             |
  ROADWAY EDGE                            |                             |                             |
0040 401823                1900.000  TON  |      74.00000      140600.00|      85.00000      161500.00|
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0050 401827                4400.000  TON  |      68.00000      299200.00|      69.00000      303600.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |
0060 401833               17700.000  TON  |      72.76000     1287852.00|      76.00000     1345200.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0070 402000                 225.000  TON  |     100.00000       22500.00|     105.00000       23625.00|
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0080 406001               34500.000  SYIN |       1.35000       46575.00|       0.10000        3450.00|
  HOT-MIX PATCHING                        |                             |                             |
0090 701020                1000.000  LF   |      40.00000       40000.00|      32.80000       32800.00|
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 1-8                      |                             |                             |
0100 705001                6200.000  SF   |       8.60000       53320.00|       6.95000       43090.00|
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0110 705007                 630.000  SF   |      22.00000       13860.00|      35.90000       22617.00|
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
0120 705008                 680.000  SF   |      15.60000       10608.00|      23.60000       16048.00|
  CURB RAMP, TYPE 1                       |                             |                             |
0130 705009                7550.000  SF   |      15.60000      117780.00|      23.60000      178180.00|
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0140 705010                 520.000  SF   |      15.60000        8112.00|      24.65000       12818.00|
  CURB RAMP, TYPE 5                       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 708060                  12.000  EACH |     265.05000        3180.60|     257.00000        3084.00|
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0160 708061                  12.000  EACH |     205.00000        2460.00|     257.00000        3084.00|
  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             |
0170 710001                 222.000  EACH |     125.00000       27750.00|     975.00000      216450.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0180 710002                  44.000  EACH |     825.00000       36300.00|     667.00000       29348.00|
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0190 743003                 275.000  EADY |      26.00000        7150.00|      15.40000        4235.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  30.000  EADY |      80.00000        2400.00|      77.00000        2310.00|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743005                 610.000  EADY |      36.00000       21960.00|      41.00000       25010.00|
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |

0220 743007                3490.000  HOUR |      75.00000      261750.00|      75.00000      261750.00|
  TRAFFIC OFFICERS                        |                             |                             |
0230 743010                 245.000  EADY |     100.00000       24500.00|     103.00000       25235.00|
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0240 743050                9510.000  HOUR |      52.90000      503079.00|      52.90000      503079.00|
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0250 743062                 951.000  HOUR |      76.71000       72951.21|      76.71000       72951.21|
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0260 744505                  16.000  EACH |     315.00000        5040.00|     222.00000        3552.00|
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |
0270 744506                   1.000  EACH |    2730.00000        2730.00|    2090.00000        2090.00|
  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             |
  POLYMER CONCRETE                        |                             |                             |
0280 744520                   4.000  EACH |     700.00000        2800.00|     985.00000        3940.00|
  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
0290 744523                  13.000  EACH |    1050.00000       13650.00|    1600.00000       20800.00|
  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 744525                  14.000  EACH |     263.00000        3682.00|     575.00000        8050.00|
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0310 745527                 371.000  LF   |      12.86000        4771.06|      12.10000        4489.10|
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0320 745533                  58.000  LF   |       7.09000         411.22|       2.75000         159.50|
  SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |
0330 745535                 109.000  LF   |       4.04000         440.36|       2.20000         239.80|
  SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |
0340 745542                 304.000  LF   |      26.25000        7980.00|      24.80000        7539.20|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0350 745543                  39.000  LF   |      68.25000        2661.75|     103.00000        4017.00|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
0360 745544                 215.000  LF   |      14.70000        3160.50|       8.20000        1763.00|
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0370 746774               25260.000  LF   |       6.83000      172525.80|       7.20000      181872.00|
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0380 746776                 315.000  EACH |     100.00000       31500.00|     110.00000       34650.00|
  LOOP DETECTOR SPLICE                    |                             |                             |
0390 746830                   1.300  CY   |     380.00000         494.00|     257.00000         334.10|
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |

0400 746850                   9.000  EACH |     525.00000        4725.00|     834.00000        7506.00|
  POLE BASE, TYPE 4                       |                             |                             |
0410 748015               19305.000  SF   |       4.20000       81081.00|       2.70000       52123.50|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0420 748019              279245.000  LF   |       0.18000       50264.10|       0.20000       55849.00|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0430 748026               38465.000  SF   |       0.53000       20386.45|       0.45000       17309.25|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0440 748033                 370.000  LF   |       0.53000         196.10|       1.05000         388.50|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 5"                 |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/23/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0450 748502                 710.000  EACH |      27.30000       19383.00|      25.65000       18211.50|
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0460 748548              142695.000  LF   |       0.37000       52797.15|       0.25000       35673.75|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0470 748549                 380.000  LF   |       1.05000         399.00|       0.55000         209.00|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |
0480 749687                  54.000  EACH |      79.00000        4266.00|      46.00000        2484.00|
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0490 749688                  22.000  EACH |      16.00000         352.00|      67.00000        1474.00|
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0500 749690                   8.000  SF   |      11.00000          88.00|      11.80000          94.40|
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
0510 758000                 810.000  SY   |      20.00000       16200.00|      25.00000       20250.00|
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0520 760502                1000.000  SYIN |       1.15000        1150.00|       3.50000        3500.00|
  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0530 760507              389300.000  SYIN |       0.68000      264724.00|       0.75000      291975.00|
  PROFILE MILLING, HOT-MIX                |                             |                             |
0540 761001                 400.000  SY   |      19.00000        7600.00|       9.90000        3960.00|
  BUTT JOINTS, HOT MIX                    |                             |                             |
0550 762001                3400.000  LF   |       1.40000        4760.00|       1.30000        4420.00|
  SAW CUTTING, HOT MIX                    |                             |                             |
0560 762002                 100.000  LF   |       4.60000         460.00|       4.10000         410.00|
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0570 763000                          LUMP |  193000.00000      193000.00|  270000.00000      270000.00|
  INITIAL EXPENSE                         |                             |                             |
0580 763621                  28.500  HOUR |     100.00000        2850.00|     133.00000        3790.50|
  CONSTRUCTION ENGINEERING, REHABILITATIO |                             |                             |

0590 763643                          LUMP |  100000.00000      100000.00|  160000.00000      160000.00|
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     4,106,866.30|           $     4,535,593.31|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2012
     CALL ORDER   : 004                     CONTRACT ID : T201206102.01                COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )

                                          |DIAMOND MATERIALS LLC        |AMERICAN INFRASTRUCTURE-MD I |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,106,866.30|           $     4,535,593.31|           $
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


